



**PHASE 1**



- LEGEND**
- CONSTRUCTION - THIS PHASE
  - TEMPORARY ASPH. PAVEMENT
  - PREVIOUS PHASE CONSTRUCTION
  - TRAFFIC PATTERN
  - CHANNELIZERS

**ENTRANCE CONSTRUCTION NOTE:**  
 ALL ENTRANCES TO BE CONSTRUCTED IN HALVES.  
 (UNLESS NOTED OTHERWISE)  
 DRUMS REQUIRED TO DIRECT TRAFFIC THROUGH  
 ENTRANCES. ACCESS TO ALL SIDE ROADS AND  
 DRIVEWAYS SHALL BE MAINTAINED AT ALL TIMES.



Scott O. Kolkmeier  
 CIVIL ENGINEER  
 MO 024744  
 Copyright 2014  
 Bax Engineering Company, Inc.  
 Authority No. 000855  
 All Rights Reserved

REVISIONS					
DATE	BY	DESCRIPTION	DATE	BY	DESCRIPTION
6-27-13	ERB	REVISED PER CITY COMMENTS	3-13-14	ERB	REVISED PER MODOT & CITY COMMENTS
7-17-13	ERB	REVISED PER CITY COMMENTS	5-20-14	ERB	REVISED PER RAILROAD COMMENTS
9-24-13	ERB	REVISED PER MODOT & CITY COMMENTS			

**BAX ENGINEERING CO., INC.**  
 221 Point West Blvd.  
 St. Charles, MO 63301  
 Phone: 636-928-6552  
 Fax: 636-928-1718

PREPARED FOR:  
**CITY OF O'FALLON**

PROJECT NAME:  
**ELAINE DRIVE IMPROVEMENTS**  
 PROJECT NO.: 10-15142 DATE: 5/20/2014

**TRAFFIC CONTROL PLANS**

**DISCLAIMER OF RESPONSIBILITY**  
 I hereby disclaim any responsibility for all other drawings, specifications, estimates, reports or other documents or instruments relating to or intended to be used for any part or parts of the architectural or engineering project or survey other than these authenticated by my seal.